‘CONTRACT DATA REQUIREMENTS LIST Form Approved
‘ (2 Data Items) OMB No. 0704-0188

nzeded,

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
and completing and reviewing the collection of information. Send comments regarding this burden estimate or

- other aspect of this collection of information, including suggestions for reducing this burden, to Department of
--~nse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

“Ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
.~her provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
abcve address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
sicock E.
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16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2,1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
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INSTRUCTION FOR COMPLETING DD FORM 1423

(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

tiem AL Self-explanatory

tem B, Self-explanatory

ltem C. Mark (X) appropriate category: TDP - Technical Data Package: TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Marnagement= ,etc.

Item D. Enter name of systenvitem being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

ftem I Self-explanatory (to be filled in after contract award)

semn G Nienature ol preparer ol CDREL

Date CHRT was prepared

tiem | Signature of CDRL approval authority
tiem ). Date CDRL was approved
Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.
Item 2. Enter title as it appears on data acquisition document cited in Item 4.
ftem 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Items 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
statement of Work paragraph number)

frem 6. Enter technical office responsible for ensuring adequacy of the data item
ftem 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate

distribution statement on the data (ref DoDD 5230.24)

frem 10, Specify number of times data items are to be delivered

Fremy B0 Specifyv as-of date of data item. when applicable
e Y Nnecifs when st submittal is required

HISTINRE

Spectly when subsequent submittals ave required. when applicable

ttem 140 Enter addressees and nuimber of draft/final copies to be delivered to each addressee.
Lxphain reproducible copies it Item 16

ftem 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group I. Definition - Data which is not otherwise essential to the contractorc
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group 1 are those applicable to preparing anq
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group HI Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Goverminent requirements with regard to depth of content, format, frequency of
subinittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group iII are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price whichi s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government s
right to use the data shall be governed by the pertinent provisions of the contract
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Tre public reporting burden for this collection of information is estimated to average 220 hours per response,
Tnding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
and completing and reviewing the collection of information. Send comments regarding this burden estimate or
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1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
4. RUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
f DI-CMAN-80640B DEFENSE SUPPLY CENTER
T.TD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. b. COPIES
2.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
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CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704-0188

ing data sources, gatherirg and maintaining the data needed, and

T rmation. Send comments regarding this burden estimate or any other
including suggestions for reducing this burden, to Department of Defense,
, Directorate for Information Operaticns and Reports, 1215 Jefferson Davis Highway,
02-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-

Contracting Officer Zor the Contract/PR No. Listed in Block E.

Af information is estimated to average 110 hours per response, including the

Please DO NOT RETURN your form to either of these addresses. Send completed form to the

2. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

1TN-00-225-2803 TDP ™ OTHER
CTTEM E. CONTRACT/PR F. CONTRACTOR
& DaTR ITEW 3. SUBTITLE 17.PRICE
GROUP
CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE %8~ESTIMATE
)
. CHORTTY (fatas hoguisition Dooument No. ) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 PRICE
nT250 REQ o 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT AS SEE BLOCK 16*
REQ b. COPIES
ADEF CODE 11. A3 OF DATE |13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK
16** a.ADDRESSEE Draft |reqg [Repro

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
|AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
‘CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
CRCTFTCATIONS SHALL INCLUDE,

PTTREICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

.onii, AFPPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0
CTONTRACT REFERENCE: P/N: 1128CSM43004-11 PCO 1/0

-. Material Certification MIL-S-8844 CL 1.
2. Certification of Approved Material Source.

Feat Treat per MIL-H-6875.

Mag. Particle per ASTM E 1444.

(NAVICP-P / 0733.1 C4-24-03 NAVICP-P / 0733

|

PREPARED BY H. DATE I. APPROVED RY J. DATE

o7 FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED




QUALITY ASSURANCE PROVISIONS

NSN: 3120-00-225-2803

P/N: 1128CSMA43004-11

NOMEN: BUSHING

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 1728CSM43004-11 latest revision and all details and
specitications referenced therein.

1. Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies:

Site Survey may be required:

SRS BRI

1. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These
sheets shall not be revised or altered after the successful completion of First
Atrticle and/or Production Lot Testing without approval from the Engineering
Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item
produced under the contract, shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for

providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph

5.3.3(a), (b), (c), and (g). Method and location shall be in accordance with the
drawing.



I Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics: 1128CSM43004-11

1. ZONE 3D .9365-.9355 DIA 2. ZONE 3C .7373-.7383 HOLE

C'. Major and Minor Characteristics Shall be defined by the contractor subject to
(QAR concurrence, unless defined on applicable drawings and associated
specifications.

IV, Unless expressly provided for eisewhere in this Clause, equipment such as fixtures, jigs, dies, patterns,
templates, mylfars, special tooling, test equipment, or any other maunufacturing aid required for the
manufacture and/or testing of the subject items will not be provided by the Government or any other source and
is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
(. Compliance with all drawings, 1/28CSAM43004-11 and specifications
reterenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and
repair of the First Article (s) during testing. The contractor shall be responsible for
providing necessary parts and repair of the First Article Sample (s) during testing.

[1. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
penit the designated test facility, in writing of the anticipated shipping date, with an
mtormation copy to the PCO, ACO, and QAR. The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

The contractor shall deliver ONE (1) UNIT of lot / item 001 within 250 days from the
date of this contract to the government designated facility listed below.

NAVAL AVIATION DEPOT
AT OFFICE

DOOR 16
NAS JACKSONVILLE. FL
322120016

Marking of test sample (s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item indentification. The characteristics that the First
Article must meet and the testing requirements that are specified elsewhere in
this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional
approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any
turther action required of the contractor. A notice of disapproval shall cite the
reasons tor disapproval.

It the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modifications, or repairs to the
First Article or select another First Article for testing. All costs related to
these tests are to be borne by the contractor, including any and all costs for
additional testing following disapproval. The contractor shall furnish any
additional First Article to the Government under the terms and conditions and
within the time specified by the Government.

The Government shall act on this First Article within the time limit specified
in paragraph B. above. The Government reserves the right to require an
equitable adjustment of the contract price for any extension of the delivery
schedule or for any additional costs to the Government related to these tests.



H.

. If the contractor fails to deliver any First Article on time, or the contracting

officer disapproves any First Article, the contractor shall be deemed to have
failed to make delivery within the meaning of the default clause of this
contract.

. Unless otherwise provided in the contract, and if the approved First Article is

not consumed or destroyed in testing, the contractor-
1) May deliver the approved First Article as part of the contract quantity if
it meets all contract requirements for acceptance.
2) Shall remove and dispose of any First Article from the government test
facility at the contractor’s expense.

. If the Government does not act within the time specified in paragraph B or C

above, the contracting officer shall, upon timely written request from the
contractor, equitably adjust under the changes clause of this contract the
delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay.

. Before First Article approval, the acquisition of materials or components for, or

the commencement of production of, the balance of the contract quantity is at
the sole risk of the contractor. Before First Article approval, the costs thereof
shall not be allocable to this contract for 1) progress payments, or 2)
termination settlements if the contract is terminated for the convenience of the
Government.

. The contractor shall produce both the First Article and the production quantity

at the same facility and shall submit a certification to this effect with each First
Article.

The contractor shall provide specific written notification to the procuring
contractor officer informing him/her of the shipment of any articles furnished
in accordance with this clause. Such notification must be addressed to the
attention of the ACO with copies to the testing activity. Failure to provide
such notification shall excuse the government from any delay in performing
First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

(I) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to
waive the First Article Approval. Requirements specified herein for offerers who have
previously furnished IDENTICAL production articles accepted by the Government or the
Original Equipment Manufacturer/Prime Manufacturer. An offerer requesting waiver of
First Article Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offerer shall submit a CERTIFICATION, to be executed by the officer
or employee responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those previously
delivered and accepted by the Government or the Original Equipment
Manufacturer/Prime Manufacturer, AND

(d) the previous production units were manufactured without Material Review Board

disposition or waiver/deviation request or rejection of pre-production samples for
cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

(I1) Ofterors requesting waiver of First Article Approval Requirements under the
provisions of this clause are cautioned to submit two prices for articles required herein -
one that is based on compliance with the First Article Approval Requirements AND one
that is based on a waiver of such requirements. Where an offeror submits only one
price and fails to clearly state that the price is based on waiver of the First Article

Approval Requirements, it will be deemed to be based on compliance with the First
Article Approval Requirements.

(TIT) In the event waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for
delivery of First Article Test unit plus the number of calendar days indicated for the
soverniment potification of conditional approval or approval. These requirements are
specified in the quality assurance section of this solicitation. If the offeror is unable to meet

the desired schedule, he shall insert below the alternate delivery schedule he offers to the
governiment.

Offerer's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days:
Item No. Quantity __After Date of Contract




PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successtul completion of these requirements.

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A WRITTEN TEST REPORT SHALL BE FORWARDED TO THE
CONTRACTING OFFICER. ALL 1423 REQUIREMENTS APPLY.

I. Production Lot Test Requirements

A. The cognizant CAQ/QAR shall select 1 item at random from the production
lot. In addition the QAR shall select one (1) item at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:
A. Compliance with drawings 1128CSM43004-11 and all specification referenced
therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s)
comply with contract requirements.

1. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/OAR. Within fifteen (13) days
of completion of Production Lot Testing the CAQ/OAR shall prepare and submit
b (2) copies of their test report with conclusions and recommendations to the
Contraciing Officer Afl 1423 requirements applv.

B. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided
sample(s) have inspection approval of the cognizant DCMC. Sample(s) may be
shipped as production items only after all other units required under the contract have
been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requircments, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures by the contractor for
rework are acceptable to the government, or (IIT) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked Production
Lots in the same way as they did to the original Production Lot.

(. For each additional sample or each resubmission of a moditied sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor
shall pay to the government the costs of reinspection, examination and retesting and
the contractor and his sureties (if any) shall be liable for the amount of such costs.

D. Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



